

Promptly sign and date on the line below, then **EMAIL IT BACK TO KDOT, EVEN IF NOT BIDDING.** **Or you may still FAX IT TO the Estimating Section at (785) 296-0999.** Any instructions not followed will result in your bid being declared irregular. If these changes affect any of your subcontractors or suppliers, **IT IS YOUR RESPONSIBILITY** to inform them. These changes are part of the contract for this project(s). Please contact me at (785) 296-3576, if there are questions. Thank you for your cooperation.

Kansas Department of Transportation
Bureau of Construction and Maintenance
Estimating Section

To: Prime Contractor Bid Holders

From: Shane Houser, P.E. - Estimating Engineer

Date: January 10, 2019

Proposal/Contract No.: 519012575

Subject: Project Notice for the **January 16, 2019 Letting**

56-73 KA-3265-01 PAWNEE COUNTY – GRADING & SURFACING

Special provision **15-01002 INFORMATION TO CONTRACTORS (STATUS OF UTILITIES)** has been added. Also, the Status of Utilities was missing and is included in this addendum.

This revised the Special Provision List.

To view this document, choose “**Addendum #2**” from our website (<https://kdotapp.ksdot.org/Proposal/Proposal.aspx>).

We also recommend that you check the Bid Express “Questions and Answers” (<https://www.bidx.com/ks/lettings>) to review any questions that may have been posted for this project.

(Company Name)

(Signature)

(Date)

C: District 5 & Great Bend Office

KANSAS DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION LIST

PAGE: 1
DATE: 01/10/19

STATE PROJECT NO: U056-073 KA 3265-01

STATE CONTRACT NO: 519012575

PREPARED DATE:

WAGE AREA: 1

REVISED DATE:

PRIMARY DISTRICT: 5

PRIMARY COUNTY: PAWNEE

DESCRIPTION: GRADING AND SURFACING. GARFIELD, FR WCL TO ECL IN PAWNEE CO. LENGTH IS 0.672 MI.

NOTE: THE FOLLOWING LIST OF SPECIAL PROVISIONS ARE FOR THIS PROJECT. OMISSION OF ALL OR PART OF A SPECIAL PROVISION IN THE ATTACHED PROPOSAL (CONTRACT) DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY FOR OBTAINING THE COMPLETE PROVISION AS LISTED.

PROVISION NO. DESCRIPTION

PROVISION NO.	DESCRIPTION
08-10-66-R05	REQUIRED CONTRACT PROVISION-NONCOLLUSION / HISTORY-DEBARMENT
04-30-82-R07	REQUIRED CONTRACT PROVISION-FINANCIAL PREQUALIFICATION
08-04-92-R03	REQUIRED CONTRACT PROVISION-CONTRACTUAL SERVICES-LEGISLATOR
04-26-90-R05	REQUIRED CONTRACT PROVISION-LIMITS OF FED FUNDS FOR LOBBYING
10-10-00-R08	REQUIRED CONTRACT PROVISION-PRICE ADJUSTMENT FOR FUEL
06-01-06-R01	REQUIRED CONTRACT PROVISION-PRICE ADJUSTMENT FOR ASPHALT
07-19-80-R13	REQUIRED CONTRACT PROVISION-DBE CONTRACT GOAL
11-03-80-R09	REQUIRED CONTRACT PROVISION-NOTICE FOR AFFIRMATIVE ACTION
11-15-96-R05	REQUIRED CONTRACT PROVISION-EEO REQUIREMENT
07-01-17-R1	REQUIRED CONTRACT PROVISION - BOYCOTT OF ISRAEL PROHIBITED
01-01-11-R01	REQUIRED CONTRACT PROVISION-TAX CLEARANCE CERTIFICATE
09-06-94-R01	NOTICE TO CONTRACTORS (USDOT HOTLINE)
KS190014	MINIMUM WAGE RATE (AREA 1)
FHWA-1273	REQUIRED CONTRACT PROVISION-FEDERAL-AID CONSTRUCTION CONTRACTS
03-10-06-R01	REQUIRED CONTRACT PROVISION-DBE SUPPLIERS/REGULAR DEALERS
07-18-80-R29	REQUIRED CONTRACT PROVISION-UTILIZATION OF DBE'S
03-01-18	POLICY AGAINST SEXUAL HARASSMENT
15-ER-1-R15	ERRATA SHEET FOR STD SPEC BOOK FOR RD & BR CONST, 2015 ED
15-01002	INFORMATION TO CONTRACTORS (STATUS OF UTILITIES)
15-01008-R01	FUEL ADJUSTMENT
15-01009	ASPHALT ADJUSTMENT
15-01011-R06	ENVIRONMENTAL CONCERNS - MIGRATORY BIRD TREATY ACT
15-01016-R02	PROSECUTION AND PROGRESS
15-01017	CARGO PREFERENCE ACT
15-01018	CONTROL OF MATERIALS
15-01019	CONTROL OF WORK
15-01021-R01	BIDDING REQUIREMENTS AND CONDITIONS
15-01022	SCOPE OF WORK
15-02001	REMOVAL OF EXISTING STRUCTURES
15-04003	ON GRADE CONCRETE
15-04005	GENERAL CONCRETE
15-08010	PERMANENT SIGNING
15-08011	PAVEMENT WIDENING, SHOULDERING AND PAVEMENT EDGE WEDGE
15-08015	CONTRACTOR CONSTRUCTION STAKING
15-09002-R03	STORMWATER POLLUTION MANAGEMENT

KANSAS DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION LIST

PAGE: 2
DATE: 01/10/19

STATE PROJECT NO: U056-073 KA 3265-01

STATE CONTRACT NO: 519012575

PREPARED DATE:

WAGE AREA: 1

REVISED DATE:

PRIMARY DISTRICT: 5

PRIMARY COUNTY: PAWNEE

DESCRIPTION: GRADING AND SURFACING. GARFIELD, FR WCL TO ECL IN PAWNEE CO. LENGTH IS 0.672 MI.

NOTE: THE FOLLOWING LIST OF SPECIAL PROVISIONS ARE FOR THIS PROJECT. OMISSION OF ALL OR PART OF A SPECIAL PROVISION IN THE ATTACHED PROPOSAL (CONTRACT) DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY FOR OBTAINING THE COMPLETE PROVISION AS LISTED.

PROVISION NO. DESCRIPTION

15-09003	MULCHING
15-11001-R03	STONE FOR RIPRAP, DITCH LINING AND OTHER MISCELLANEOUS USES
15-11002-R01	AGGREGATE FOR HMA
15-11004-R01	AGGREGATE FOR ON GRADE
15-12001	GENERAL REQUIREMENT DIVISION 1200
15-14001-R01	AIR-ENTRAINING ADMIXTURES FOR CONCRETE
15-14002	SHEET MATERIALS FOR CURING CONCRETE
15-15001	HOT JOINT SEALING COMPOUND
15-15002	PREFORMED EXPANSION JOINT FILLER FOR CONCRETE
15-16003-R01	STEEL WIRE & WELDED WIRE FABRIC FOR CONCRETE REINFORCEMENT
15-17004-R02	RELEASE COMPOUND FOR ASPHALT MIXES
15-19005-R03	USES OF PIPE
15-19006-R01	CMP AND END SECTIONS
15-20001	PORTLAND CEMENT AND BLENDED HYDRAULIC CEMENT
15-20002	HYDRATED LIME
15-21001	SEEDS
15-22003-R01	MULTI - COMPONENT LIQUID PAVEMENT MARKING MATERIAL
15-22004-R02	PAVEMENT MARKING PAINT
15-22005-R01	IMAGE SYSTEMS
15-22006	RETROREFLECTIVE SHEETING
15-23001-R01	WOOD POSTS
15-23003	FIELD HANDLING AND PRESERVATIVE TREATMENT OF WOOD PRODUCTS
15-25001-R06	PART V
15-25002	CONSTRUCTION MANUAL - PART V
15-26001-R07	MATERIALS CERTIFICATIONS
15-RF0110	RAILROAD FLAGGING REQUIREMENTS

END OF SPECIAL PROVISION LIST

Status of Utilities Report

December 10, 2018

56-73 KA-3265-01

County: Pawnee

Company	Notified to move	Work started	Percent Complete	Completion Date (est.)	Permit or Agreement #
Midwest Energy	1/4/18			3/15/19	Permit
City of Garfield	1/4/18	No relocation anticipated.			
KGS	1/4/18			1/31/19	Permit
Cox	1/4/18			3/15/19	Permit
Golden Belt Tel.	1/4/18			3/31/19	Permit

The information provided in this document does not constitute a guarantee that utility facilities will be clear of construction. The information is gathered from both KDOT field personnel and utility company personnel. Estimated completion dates are dependent upon many variables (weather, material or product availability, r/w acquisition, etc.). The estimated completion date is an estimate.