Kansas Department of Transportation
Bureau of Construction and Materials
Estimating Section

To: Prime Contractor Bid Holders
From: Shane Houser, P.E. - Letting Engineer
Date: March 3, 2020

Proposal/Contract No.: 520022121

Subject: Project Notice for the March 10, 2020 Letting

10-46 KA-5466-01 JOHNSON COUNTY – MILL AND HMA OVERLAY

Be advised, the Monthly Fuel Index and Asphalt Material Index for February 2020 will apply to this project.

Special Provision 15-01008-R02 2.0.b is revised to say, “The MFI for February 2020 becomes the Starting Fuel Index (SFI) for the duration of the contract.”

Special Provision 15-01009-R01 2.0.b is revised to say, “The AMI for February 2020 becomes the Starting Asphalt Index (SAI) for the duration of the contract.”

Special Provision 15-01010 2.0.b is revised to say, “The AMI for February 2020 becomes the Starting Asphalt Index (SAI) for the duration of the contract.”

To view this document, choose “Addendum #1” from our website https://kdotapp.ksdot.org/ProposalDelayed/.

We also recommend that you check the Bid Express “Questions and Answers” (https://www.bidx.com/ks/lettings) to review any questions that may have been posted for this project.

Promptly sign and date on the line below, then EMAIL IT BACK TO KDOT, EVEN IF NOT BIDDING. Or you may still FAX IT TO the Estimating Section at (785) 296-0999. Any instructions not followed will result in your bid being declared irregular. If these changes affect any of your subcontractors or suppliers, IT IS YOUR RESPONSIBILITY to inform them. These changes are part of the contract for this project(s). Please contact me at (785) 296-3576, if there are questions. Thank you for your cooperation.